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PREAMBLE 

This Contract, entered into on                     by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the “Institute” or “JPL”), a corporation organized and existing 
under the laws of the State of California, and {Type Name of Contractor Here} (hereinafter called 
the “Contractor”), a corporation organized and existing under the laws of the State of {Type State of 
Incorporation here} and constituting a subcontract under Prime Contract NAS7-03001 between the 
Institute and the Government; 

WITNESSETH THAT: 
The Contractor agrees to furnish and deliver the supplies and performs the services set forth in this 
Contract for the consideration stated herein. 
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SCHEDULE 

ARTICLE 1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS 

 

The Deep Space Network (DSN) (referred to as 'the Network') is comprised of 
operational and test facilities, the personnel who implement, operate, and 
maintain the facilities, and the policies, processes, and procedures that enable 
the implementation, operation, and maintenance of the facilities.  The Network 
includes the following key facilities: 

 

• Goldstone Deep Space Communications Complex (GDSCC) [Barstow 
- Ft. Irwin, CA] 

• Madrid Deep Space Communications Complex (MDSCC) [Spain] 

• Canberra Deep Space Communications Complex (CDSCC) [Australia] 

• Deep Space Operations Control Center (DSOCC) [at JPL, Pasadena, 
CA] 

• Development and Test Facility (DTF-21)  [Pasadena, CA] 

• Merritt Island Launch facility (MIL-71) [Kennedy Space Center, FL] 

• Compatibility Test Trailer (CTT-22) [transportable station] 

• Remote Operations Support Area 

 

The Contractor is expected to actually begin the work of operating and 
maintaining the facilities specified on January 1, 2004.  Although the Contract 
will be signed before that date, the only costs incurred prior to January 1, 2004 
should be those incidental to staffing and preparing for the transfer of 
responsibility on January 1, 2004. 

On or Before 

1.0 The Contractor shall: 

Provide operations and maintenance of the GDSCC and DSOCC, 
prepare the Network for mission support, analyze Network 
performance, provide logistical and technical services that support the 
Network, and perform product engineering for designated subsystems.  
All central management functions necessary to support the above shall 
also be provided, including financial management and reporting, 
procurement services; safety, health and environmental planning; IT 
security and physical security planning, facilities management, property 
management, administrative support, workmanship assurance and 
program integration.  The Contractor shall perform these services in 
accordance with, but not necessarily limited to, the detailed 
requirements set forth in the ‘Task Description Document for 

 
As Required 
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Maintenance and Operation of the Deep Space Network’ dated 
February 18, 2003 (Exhibit 2), which is incorporated by reference and 
made a part of this Contract. 

A. Specifically, the Contractor shall, in accordance with the Technical 
Description Document (TDD): 

1) Operate and maintain the GDSCC, including 
(a) Real-time 24x7 mission support operations 
(b) Maintenance of the GDSCC facilities and infrastructure 
(c) Maintenance of the GDSCC operational equipment 
(d) Operation and maintenance of  'advanced systems' at 

GDSCC 
(e) Provide technical services needed to support operations 

and maintenance 
(f) Conduct Radio Frequency Interference (RFI) event 

analysis/investigation and participate in air corridor 
coordination activities 

(g) Maintenance of the DSN portion of the Emergency 
Control Center (ECC), and initialization of the ECC in 
response to emergency conditions 

(h) Management of the Complex, including functions of site 
security, safety, health and environmental compliance, 
energy acquisition/management/conservation, 
administrative communications, support services, 
workmanship assurance, and outreach activities. 

 

2) Operate and maintain the Deep Space Operations Control 
Center.  The DSOCC includes the Network Operations Control 
Center (NOCC), the Central Communications Terminal (CCT), 
Radio Metric Data Conditioning (RMDC), Data System 
Operations, the Very Long Baseline Interferometry (VLBI) 
Correlator Facility, the Remote Operations Support Area 
(ROSA), and Data System Processing Area (DSPA). 

3) Operate and maintain the DSN test facilities, including the 
Development and Test Facility (DTF-21), the Compatibility 
Test Trailer (CTT-22), and the DSN equipment in the control 
room at the Merritt Island Launch Support Facility (MIL-71). 

 

4) Support the Network resource allocation process, and schedule 
use of the Network. 

5) Generate mission-specific support products and procedures 

6) Generate mission-independent Network Standard Operating 
Procedures (SOPs) 
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7) Analyze and report on Network performance 

8) Provide support services that are utilized across the Network, 
including change management, performance metrics, 
documentation, and depot maintenance 

9) Provide logistical support for shipment of equipment and 
documentation to and from the DSCCs and to and from MIL-
71. 

10) Provide the Network operations engineering function for 
antenna-mechanical systems, RF-microwave systems, data 
systems, and systems integration 

11) Develop and sustain a designated set of Network subsystem 
elements. 

B. In performance of this effort, the Contractor shall provide the 
Reports, Plans and Records in accordance with the CDRL (Exhibit 
1). 

C. The Contractor shall provide for the following general capabilities: 

1) It is the Contractor’s responsibility to procure and stock all 
miscellaneous items necessary to maintain and support the 
GDSCC facilities and support services.  The supplies shall 
include such items as standard electronic and mechanical 
components, standard tools and test equipment, building 
maintenance materials, office supplies, and supplies for 
janitorial services.  These supplies do not include components 
or elements of DSN operational subsystems. 

 

2) In support of the civil infrastructure at GDSCC, the Contractor 
must provide the capability for the preparation of construction 
drawings and specifications; the engineering supervision and 
inspection of work in progress; the procurement of construction 
bids; and the compliance with all applicable federal 
construction-of-facilities (CoF) regulations. 

 

 

D. Technical Support, Level-of-Effort Special Studies and Support 

Provide on a level-of-effort basis up to one hundred and fifty thousand   
(150,000) equivalent work-hours of engineering direct labor to support 
various deep-space network development tasks and studies as directed in 
writing by the cognizant JPL Negotiator. Article 6 provides administrative 
requirements. 
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E. Exhibits 

The following Exhibits, which are contract requirements, are 
incorporated into and made a part of this Contract. 

EXHIBIT 1 DEEP SPACE NETWORK, OPERATIONS AND 
MAINTENANCE, CONTRACT DATA 
REQUIREMENTS LIST (CDRL), DATED MARCH 6, 
2003. 

EXHIBIT 2 MAINTENANCE AND OPERATIONS OF THE DEEP 
SPACE NETWORK, TASK DESCRIPTION 
DOCUMENT, DATED MARCH 6, 2003 

EXHIBIT 3 SAMPLE STANDARD OF EXCELLENCE METRICS 
FOR PERFORMANCE MEASUREMENT, DATED 
MARCH 6, 2003. 

EXHIBIT 4 DEEP SPACE NETWORK, SAMPLE WORK 
BREAKDOWN STRUCTURE (WBS), DATED MARCH 
6, 2003. 

 

 
2.0 JPL will: 

A. Provide the Contractor with written technical and cost guidelines for preparation of the 
Annual Operating Plan per DRD M018.  Normally, these will be provided in March of 
every year. 

B. Reserve the right to procure materials and services required for operation of the 
Network. 

C. Provide office space, equipment, and communications services for work to be 
performed at JPL in Pasadena.  Office space and equipment for GDSCC tasks are 
available at that facility. 

D. Review draft documents and provide written comments or approval in a timely 
manner. 

E. Provide all Government-owned facilities and property including, but not necessarily 
limited to, that located at DSOCC, GDSCC, DTF-21, and CTT-22.   

F. Maintain the Government property records of property provided in paragraph 2.0.E 
above. 

G.  Provide JPL affiliate badges and access to the Laboratory for authorized Contractor 
personnel. 

H. Comply with Contractor’s Safety and Health rules when JPL personnel are at the 
Contractor’s facilities. 

I. Comply with Contractor’s environmental rules when JPL personnel are at the 
Contractor’s facilities. 
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3.0 Delivery Instructions 

3.1 Except as otherwise provided in this Contract, the point of inspection, acceptance and 
delivery of all supplies deliverable under this Contract shall be the Jet Propulsion 
Laboratory, 4800 Oak Grove Drive, Pasadena, California 91109.  All such supplies shall be 
packaged, packed, boxed, or crated in such a manner to ensure safe delivery and shall be 
shipped prepaid and at the Contractor's expense to the point of delivery. 

3.2 The Contractor shall provide the Contracting Officer (CO) the annual and final reports of 
subject inventions described in the Article entitled "Patent Rights - Retention by the 
Contractor (Short Form)."  Copies of transmittal letters shall be sent to the JPL Intellectual 
Property Office (IPO) and to the cognizant JPL negotiator.  

4.0 Contract Term 
 

4.1 This is an award term contract as specified in Article 5. 
 
4.2 The term of this contract shall commence as of the date of this contract and shall 

continue through ______. 
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ARTICLE 2.  ALLOWABLE COSTS, FIXED FEE, AWARD FEE, AND PAYMENT. 

1.0 Estimated Cost, Fixed Fee, and Maximum Award Fee. 

1.1 Estimated Cost: 
1.2 Fixed Fee:   (70 percent of proposed fee) 
1.3 Maximum Award Fee:  (30 percent of proposed fee) 

 
Subject to any equitable adjustment which is otherwise provided for under the provisions of this 
Contract, the available award fee and fixed fee will be the maximum stated above and the amount 
of such fee to be actually awarded will be in accordance with the provisions of paragraph 2.0 of 
this Article.  There shall be no adjustment in the amount of available award fee and fixed fee or 
any claim for increased award fee and fixed fee because of errors or omissions made in computing 
the estimated cost or the fact that the actual cost varies from the estimated cost. 
 
The total amount allotted to this Contract is $ 

 
2.0 Award Fee. 

2.1 The Contractor’s performance will be evaluated by JPL in the following categories: 

2.1.1 Technical Performance:  Technical performance will be evaluated in the areas of 
maintenance and operations of the DSN and Product Engineering. 

2.1.2 Schedule Performance:  Schedule performance will be evaluated by considering 
the extent of adherence to established schedules, effectiveness of work around 
plans, and accommodation of changes with minimum impact on schedule 
performance. 

2.1.3 Administrative Performance:  Administrative performance will be evaluated in 
the areas of management, communications and coordination, contractual 
documentation and reports, and subcontracting goals. 

2.1.4 Cost-Effectiveness:  Cost-effectiveness and performance will be evaluated by 
considering the degree to which costs are controlled and optimized. 

2.2 The Contractor’s performance will be evaluated twelve (12) months after the date of the 
contract or in coordination with award term evaluations.  Interim evaluations will be done 
every six (6) months for informal feedback.  The Award Fee available for each period 
shall be the Maximum Award Fee still available for award divided by the number of 
periods remaining to be evaluated.  
 
The Award Fee Areas of Emphasis adjective ratings are: excellent, very good, adequate, 
and poor. The Standard of Excellence Metrics ratings are: exceeds expectations, meets 
expectations, and below expectations (see Exhibit 3).   

2.2.1 The Contractor Standard of Excellence Metrics rating will be “exceeds 
expectations” if greater than 60 percent of the individual Standard of Excellence 
Metrics exceed expectations and no Standard of Excellence Metrics are below 
expectations. 
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2.2.2 The Contractor Standard of Excellence Metrics rating will be “meets 
expectations” if no more than 20 percent of the individual Standard of Excellence 
Metrics are below expectations. 
 

2.2.3 The Contractor Standard of Excellence Metrics rating will be “below 
expectations” if more than 20 percent of the individual Standard of Excellence 
Metrics are below expectations. 

 
2.3 Prior to the beginning of each award period, and during the period, JPL will provide the 

Contractor with the areas of emphasis within the performance categories which shall form 
the basis for determining the amount of fee to be awarded to the Contractor for the award 
period involved. 

2.3.1 The total maximum Award Fees allotted to all periods will equal the maximum 
amount of the Award Fee specified in paragraph 1.3, above.  An Award Fee 
considered in any given period will not be considered again in subsequent periods. 

2.4 At the end of each award period the Contractor’s performance with respect to the 
established criteria will be evaluated by JPL and a unilateral determination made as to the 
amount of Award Fee earned and payable for the period evaluated.  In order for any award 
fee to be earned the contractor must meet or exceed the Standard of Excellence Metric and 
have adequate or higher rating on the Award Fee Area of Emphasis (see Exhibit 3). This 
amount may be none, part of or all of the maximum amount of Award Fee allocated to that 
period. 

2.5 The Contractor will be advised promptly in writing of JPL’s award decisions.  
Additionally, the rationale of the decision will be explained to the Contractor by JPL. 

3.0 Precontract Costs. There shall be no allowance for costs incurred prior to the date of this Contract. 
If this Definitive Contract has been preceded by a Letter Contract, the phrase "date of this 
Contract" as used in this paragraph 2.0 shall mean the effective date of the Letter Contract. 

4.0 Invoices.  Invoices shall be submitted, in triplicate, to Supplier Payments Section MS 601-208, 
4800 Oak Grove Drive, Pasadena, California 91109-8099. 

5.0 Payment of Fixed Fee.  The fixed fee payable under this Contract shall be paid to the Contractor in 
monthly installments based upon the percentage of work completed as estimated by the Contractor 
and approved by JPL; subject, however, to the provisions of the “Allowable Cost and Payment” 
Article of this Contract. 

6.0 Payment of Award Fee.  Any Award Fee awarded for any period shall be payable to the Contractor 
in full in one (1) lump sum, upon issuance of a modification to the contract incorporating the 
award amount and submission of a proper invoice. 

7.0 Allowable Costs. For the purpose of determining the amounts payable to the Contractor under this 
Contract, the allowability of costs shall be determined in accordance with the General Provision 
(GP) of this Contract entitled "Allowable Cost and Payment;" provided, however, that in 
determining the allowability of costs, the advance understandings, if any, on particular items of 
cost set forth below shall be given effect. In the event of any inconsistency between such advance 
understandings and the cost principles referred to in the "Allowable Cost and Payment" GP 
referenced above, the cost principles shall prevail. 

7.1 Direct Costs.  No advance understandings. 
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ARTICLE 3.  SPECIAL PROVISIONS 

 
Conduct and Separation Special Provision Text 

Data Removal From Computers Special Provision Text  

Government Property Transfer Special Provision Text 

JPL Contractor Safety and Health Notification Special Provision Text 

Key Personnel and Facilities Special Provision Text 

Personnel Processing Special Provision Text 

Reimbursable Hours Special Provision Text 

Report of Hours Worked by Contractor Personnel Special Provision Text 

Security or Privacy Safeguards Special Provision Text 

Software Furnished by JPL Special Provision Text 

Subcontract Real Property Leases Special Provision Text 

Use of Government Facilities or Equipment Special Provision Text 
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ARTICLE  4.  ALTERATIONS TO THIS CONTRACT 

The following alterations have been made to this Contract: 

“Allowable Cost and Payment” GP Alteration Text (Cost of money Alteration) 
Audit and Examination of Records – Negotiation Alteration Text 
Fee Withhold - CPAF Contract Alteration Text  (Text included below) 
Inspection of Research and Development (Short Form) Alteration Text 
Security Requirements Alteration Text 
Termination - CPAF Contract Alteration Text (Text included below) 
1.0 Fee Withhold 

 
Subparagraph (d)(2) of the Article entitled "Allowable Cost and Payment" is hereby deleted and 
the following is substituted: 

(2)  Payment of fee, if any, shall be made to the Contractor as specified in this Contract; 
provided, however, that payment of any fee awarded upon completion of the Contract, 
or in the absence thereof any fee awarded for the final period of the Contract, not to 
exceed (insert appropriate dollar amount) shall be withheld subject to the provisions of 
paragraph (i) below. 

2.0 Termination 
 
  
Subparagraph (h)(4) of the Article entitled "Termination - Cost" is hereby deleted and the 
following is substituted: 

(4) A portion of the fee payable under this Contract, determined as follows: 

(A) In the event of termination of this Contract for the convenience of the Institute or the 
Government and not for the default of the Contractor, there shall be paid an award fee 
determined in accordance with the provisions of the Schedule for such periods of time 
prior to the termination as to which no award has been previously made. 

(B) In the event of the termination of this Contract for the default of the Contractor, the 
total fee payable shall be such award or awards, if any, as were made prior to the 
termination. 

3.0 Limitation of Funds 
 
Paragraph (k) of the Article entitled "Limitation of Funds" is hereby deleted and the following is 
substituted: 

(k) In the event that sufficient amounts are not allotted to this Contract to allow 
completion of the work, the Contractor is entitled, subject to the limitations of 
paragraph (e) of this General Provision, to fees computed in accordance with the 
provisions of paragraph (h)(4)(A) of the Article of this Contract entitled 
"Termination - Cost." 
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4.0 "Allowable Cost and Payment" GP 

Paragraph (a)(2) of the Article of this Contract entitled "Allowable Cost and Payment" is 
deleted, and the following paragraph is substituted: 
The Institute shall make payments to the Contractor once each month (or at more frequent 
intervals if approved by JPL), in amounts determined to be allowable by the Institute in 
accordance with Subpart 31.2 of FAR and any corresponding implementing or 
supplementing provisions in the NFS and the terms of this Contract. The Contractor may 
submit, in such form and reasonable detail as JPL may require, an invoice supported by a 
statement of the claimed allowable cost for performing this Contract. Notwithstanding 
Federal Acquisition Regulation 31.205-10, facilities capital cost of money is not an 
allowable item of cost under this Contract. 
 

5.0 Audit and Examination of Records – Negotiation 

In the Article entitled “Audit and Examination of Records - Negotiation,” delete 
paragraphs (b), (c), (d)(1), and (e) and substitute: 
(b) Examination of Costs. If this is a cost-reimbursement, incentive, time-and-
materials, labor-hour, or price-redeterminable Contract, or any combination of these, the 
Contractor shall maintain and the Contracting Officer, or an authorized representative of 
the Contracting Officer who is an employee of the Government, shall have the right to 
examine and audit all records and other evidence sufficient to reflect properly all costs 
claimed to have been incurred or anticipated to be incurred directly or indirectly in  
performance of this Contract. This right of examination shall include inspection at all 
reasonable times of the Contractor's plants, or parts of them, engaged in performing the 
Contract. 
(c) Cost or Pricing Data. If the Contractor has been required to submit cost or pricing 
data in connection with pricing action relating to this Contract, the Contracting Officer, or 
an authorized representative of the Contracting Officer who are employees of the 
Government, in order to evaluate the accuracy, completeness, and currency of the cost or 
pricing data, shall have the right to examine and audit all of the Contractor’s records, 
including computations and projections, related to:  
(1) The proposal for the Contract, subcontract, or modification; 
(2) The discussions conducted on the proposal(s), including those related to 
negotiating; 
(3) Pricing of the Contract, subcontract, or modification; or 
(4) Performance of the Contract, subcontract, or modification. 
(d) Comptroller General. 
(1) The Comptroller General of the United States, or an authorized representative who 
is an employee of the Government, shall have access to and the right to examine any of 
the Contractor's directly pertinent records involving transactions related to this Contract or 
a subcontract hereunder.  
(e) Reports. If the Contractor is required to furnish cost, funding, or performance 

reports, the Contracting Officer, or an authorized representative of the Contracting 
Officer who is an employee of the Government, shall have the right to examine 
and audit the supporting records and materials, for the purpose of evaluating (i) the 
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effectiveness of the Contractor's policies and procedures to produce data 
compatible with the objectives of these reports and (ii) the data reported. 

 
6.0 Fee Withhold – CPAF Contract 

The following alteration has been made in the provisions of this Contract: 
Subparagraph (d)(2) of the Article entitled "Allowable Cost and  Payment" is hereby 
deleted and the following is substituted: 
(2) Payment of the fee, if any, shall be made to the Contractor as specified in this 

Contract; provided, however, that payment of any fee awarded upon completion of 
the Contract, or in the absence thereof any fee awarded for the final period of the 
Contract, shall be withheld subject to the provisions of paragraph (i) below. 

 
7.0 Inspection of Research and Development – Short Form 

The GP Article entitled "Inspection of Research and Development" is hereby deleted in its 
entirety and the following is substituted: 
ARTICLE GP-  . INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT 
FORM) 
JPL and the Government have the right to inspect and evaluate the work performed or 
being performed under the Contract, and the premises where the work is being performed, 
at all reasonable times and in a manner that will not unduly delay the work.  If JPL or the 
Government performs inspection or evaluation on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all 
reasonable facilities and assistance for the safe and convenient performance of these 
duties. 
4. Remarks: Nonprofit Organizations, other than educational institutions (which use 

the CREI GPs), utilize the standard CT GPs, with alterations when appropriate. 
 
8.0 Security Requirements 

Add the following paragraph (f) to the Additional General Provision entitled "Security 
Requirements:" 
(f) The Contractor, or any of its personnel, shall not have access to any classified 
information and shall not perform any classified work under this Contract until notified by 
the cognizant JPL Negotiator that all security clearance processing has been completed. 
4. Reference:  Form DD 254, "Contract Security Classification Specification." 

 
9.0 Termination – CPAF Contract 

Subparagraph (h)(4) of the Article entitled "Termination - Cost" is hereby deleted and the 
following is substituted: 
(4) A portion of the fee payable under this Contract, determined as follows: 
(A) In the event of termination of this Contract for the convenience of the Institute or 
the Government and not for the default of the Contractor, there shall be paid an award fee 
determined in accordance with the provisions of the Schedule for such periods of time 
prior to the termination as to which no award has been previously made.  
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(B) In the event of the termination of this Contract for the default of the Contractor, the 
total fee payable shall be such award or awards, if any, as were made prior to the 
termination. 
b. Supplemental text: 
Paragraph (k) of the Article entitled "Limitation of Funds" is hereby deleted and the 
following is substituted: 
(k) In the event that sufficient amounts are not allotted to this Contract to allow 

completion of the work, the Contractor is entitled, subject to the limitations of 
paragraph (e) of this General Provision, to fees computed in accordance with the 
provisions of paragraph (h)(4)(A) of the Article of this Contract entitled 
"Termination - Cost." 
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ARTICLE 5.  AWARD TERM EXTENSIONS AND REDUCTIONS 
 

1.0 Issuance of Award Term Extension or Reduction 

 
1.1 The initial five (5) year contract term may be extended or reduced by JPL via unilateral 

modification on the basis of contractor performance, resulting in a contract term lasting a 
maximum of ten (10) years or a minimum of three (3) years from the date of contract award.  
The decision to award the term extensions will be based on a continuing need for the service, 
the availability of funding and the Contractor’s performance. 

 
1.1.1 Maximum contract term: There are a maximum of ten 6-month term extensions 

available. If the Contractor earns all available term extensions, the maximum term of 
this contract shall be 10 years.  
 

1.1.2 Minimum contract term: If the Contractor’s performance in each of the first two years 
results in 6-month term reductions, then the contract term may be shortened to 3 years. 
 

1.1.3  As needed, to avoid premature expiration of the contract, JPL reserves the right to 
award one, two, or three 6-month term extensions at a time. 

 
1.1.4 If a contract term reduction would result in inadequate lead time to recompete this 

contract, the term reduction may not be implemented and the Contractor will be 
notified of this decision.  

 
2.0 Monitoring of Performance 
 

2.1 The Contractors will be evaluated by JPL toward the end of every year during the initial five 
(5) year base period and every year thereafter, during any award term extension.  The award 
term evaluation will be based on the Contractor’s performance during each year’s evaluation 
period.  The Contractor will be evaluated against the performance metrics provided to JPL in 
accordance with the Performance Metrics Plan specified in Exhibit 3. 

 
2.2 Reserved 
 
2.3 The Contractor is subject to the following award term determination based on Award Fee 

adjective ratings and Standard of Excellence Metrics.   

The Award Fee Areas of Emphasis adjective ratings are: excellent, very good, adequate, and 
poor. The Standard of Excellence Metrics ratings are: exceeds expectations, meets 
expectations, and below expectations (see Exhibit 3). 

 
2.3.1 The contractor will be awarded additional contract term, under the following 

condition: 
 

2.3.1.1 If the Standard of Excellence Metrics exceed expectations and the Award 
Fee adjective rating is very good or excellent, a six (6) month award term 
extension is awarded. 

 
2.3.2 The contract term will be reduced under either of the following two conditions: 
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2.3.2.1 If the Standard of Excellence Metrics meets expectations, but the Award Fee 
adjective rating is poor, the contract term is reduced by six (6) months 

 
2.3.2.2 If the Standard of Excellence Metrics are below expectations, the contract 

term is reduced by six (6) months. 
 

2.3.3 The contract term will not be modified under other performance ratings. 
 
2.3.4 If the Contractor’s performance during any two consecutive award fee evaluation  

periods is poor, then JPL will initiate a new acquisition. 
 
3.0 Award Term Pricing 
 

3.1 The following estimated cost, fixed fee, and maximum award fee shall apply to each period 
below. 
 

 

 Period 
Estimated 

Cost 
Maximum 
Fixed Fee Award Fee Remarks 

3.1.1 10/1/03 – 9/30/06    Minimum term of contract 

3.1.2 10/1/06 – 3/31/07     

3.1.3 4/1/07 – 9/30/07     

3.1.4 10/1/07 – 3/31/08     

3.1.5 4/1/08 – 9/30/08    End of 5 year basic contract 

3.1.6 10/1/08 – 3/31/09     

3.1.7 4/1/09 – 9/30/09     

3.1.8 10/1/09 – 3/31/10     

3.1.9 4/1/10 – 9/30/10     

3.1.10 10/1/10 – 3/31/11     

3.1.11 4/1/11 – 9/30/11     

3.1.12 10/1/11 – 3/31/12     

3.1.13 4/1/12 – 9/30/12     

3.1.14. 10/1/12 – 3/31/13     

3.1.15 4/1/13 – 9/30/13    Maximum term of contract 
 
 
4.0 Price Adjustment 
 

4.1 Service Contract Act Adjustment 
 

Upon the exercise of an extension, JPL reserves the right to adjust the wage rates and fringe 
benefits required to be paid the affected Contractor personnel per the Wage Determination 
attached to this Contract pursuant to the requirements of the Additional General Provision of 
this Contract entitled “Service Contract Act of 1965, as Amended (Long Form).”  That 
adjustment and a corresponding adjustment to the estimated cost of the Contract shall be 
negotiated upon the issuance by the Department of Labor of a new Wage Determination to 
cover the extension period.  These negotiations shall also take into consideration any changes 
in wages resulting from renewed Collective Bargaining Agreements negotiated between this 
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Contractor and the Bargaining Units.  Any adjustment shall not include any adjustment to the 
fixed fee or maximum Award Fee of the contract. 
 

4.2 Award Term Price Revision 
 

JPL recognized that being contractually bound by cost estimates agreed to years in advance 
has significant risk for both parties.  Therefore, no later than thirty (30) days following JPL’s 
award of a term extension, the Contractor may submit a cost revision proposal (in addition to 
the adjustment allowed under paragraph 4.1, above) with all necessary back up documentation 
justifying the revision.  The proposal may be subject to verification and negotiation.  Any 
agreed to cost revision will be implemented via Supplemental Agreement separate from the 
unilateral modification implementing the term extension.  Any adjustment shall not include 
any adjustment to the fixed fee or maximum Award Fee of the contract. 
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ARTICLE 6. TECHNICAL SUPPORT, LEVEL-OF-EFFORT REQUIREMENTS 
 

6.1 The level-of-effort tasks shall be considered to have been completed when the equivalent 
work-hours specified in Article 1, paragraph 1.0.D have been expended. 

 
6.2 If the Contractor is not required by JPL to provide, or if the Contractor does not provide, 

the specified level-of-effort equivalent work-hours set forth in Article 1, paragraph 1.0.D, 
the Institute shall be entitled, in addition to any other rights which the Institute may have 
under this Contract, to an equitable adjustment downward in the estimated cost, fixed fee, 
and award fee of the Contract.  

 
6.3 For purposes of making an equitable adjustment as provided by paragraph 6.2 above, each 

equivalent work-hour expended in support of the level-of-effort requirements specified in 
Article 1, paragraph 1.0.D, shall be calculated by JPL using the average rate for the actual 
level of effort work performed at the cost level and at the negotiated rate of the fixed fee 
and award fee.  The parties agree that an equivalent work-hour will have been expended 
either when one (1) direct labor hour has been expended or when other direct costs 
generated in the performance of a level-of-effort requirement have been incurred in an 
amount equal to the above-stated rate or major fraction thereof. 

 
6.4 Except where the Contractor is specifically required by modification to this Contract to 

perform additional level-of-effort equivalent work-hours in excess of the specified level-of-
effort equivalent work-hours set forth in Article 1, paragraph 1.0.D, provision by the 
Contractor of level-of-effort work-hours in excess of said specified level-of-effort 
equivalent work-hours, shall not be the basis for an adjustment in the amount of available 
fixed fee. 

 
6.5 If, during the performance period of this Contract, JPL requires an increase or decrease in 

the number of equivalent work-hours set forth in Article 1, paragraph 1.0.D, the Contractor 
agrees to enter promptly into negotiations.  Any Contract modification resulting from such 
negotiations will provide for adjustments of the estimated cost and fixed fee set forth in 
paragraph 6.1 above based upon the increased or decreased numbers of equivalent work-
hours.   
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year first above 
written. 
 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By _______________________________________ 
 {TYPE NAME OF ACQUISITION REP HERE} 

 _______________________________________ 
 (Title) 

 
{TYPE NAME OF CONTRACTOR HERE} 

 By _______________________________________ 
 (Signature) 

 _______________________________________ 
 (Typed Name) 

 _______________________________________ 
 (Title) 

 

Instructions to Contractor: Do not insert date on Preamble page. 

 

 


	ARTICLE 1.  STATEMENT OF WORK AND DELIVERY INSTRUCTIONS
	The Contractor shall:
	JPL will:
	Delivery Instructions
	3.1Except as otherwise provided in this Contract, the point of inspection, acceptance and delivery of all supplies deliverable under this Contract shall be the Jet Propulsion Laboratory, 4800 Oak Grove Drive, Pasadena, California 91109.  All such supplie
	3.2The Contractor shall provide the Contracting Officer (CO) the annual and final reports of subject inventions described in the Article entitled "Patent Rights - Retention by the Contractor (Short Form)."  Copies of transmittal letters shall be sent


	ARTICLE 2.  ALLOWABLE COSTS, FIXED FEE, AWARD FEE, AND PAYMENT.
	Estimated Cost, Fixed Fee, and Maximum Award Fee.
	Estimated Cost:
	Fixed Fee:(70 percent of proposed fee)
	Maximum Award Fee:(30 percent of proposed fee)
	Subject to any equitable adjustment which is otherwise provided for under the provisions of this Contract, the available award fee and fixed fee will be the maximum stated above and the amount of such fee to be actually awarded will be in accordance with
	Award Fee.
	The Contractor’s performance will be evaluated by
	
	
	Technical Performance:  Technical performance will be evaluated in the areas of maintenance and operations of the DSN and Product Engineering.
	Schedule Performance:  Schedule performance will be evaluated by considering the extent of adherence to established schedules, effectiveness of work around plans, and accommodation of changes with minimum impact on schedule performance.
	Administrative Performance:  Administrative performance will be evaluated in the areas of management, communications and coordination, contractual documentation and reports, and subcontracting goals.
	Cost-Effectiveness:  Cost-effectiveness and performance will be evaluated by considering the degree to which costs are controlled and optimized.
	The Contractor’s performance will be evaluated tw
	2.2.1The Contractor Standard of Excellence Metric



	Prior to the beginning of each award period, and during the period, JPL will provide the Contractor with the areas of emphasis within the performance categories which shall form the basis for determining the amount of fee to be awarded to the Contractor
	
	
	The total maximum Award Fees allotted to all periods will equal the maximum amount of the Award Fee specified in paragraph 1.3, above.  An Award Fee considered in any given period will not be considered again in subsequent periods.
	At the end of each award period the Contractor’s 
	The Contractor will be advised promptly in writin



	Precontract Costs. There shall be no allowance for costs incurred prior to the date of this Contract. If this Definitive Contract has been preceded by a Letter Contract, the phrase "date of this Contract" as used in this para˜graph 2.0 shall mean the eff
	Invoices.  Invoices shall be submitted, in triplicate, to Supplier Payments Section MS 601-208, 4800 Oak Grove Drive, Pasadena, California 91109-8099.
	Payment of Fixed Fee.  The fixed fee payable under this Contract shall be paid to the Contractor in monthly installments based upon the percentage of work completed as estimated by the Contractor and approved by JPL; subject, however, to the provisions o
	Payment of Award Fee.  Any Award Fee awarded for any period shall be payable to the Contractor in full in one (1) lump sum, upon issuance of a modification to the contract incorporating the award amount and submission of a proper invoice.
	Allowable Costs. For the purpose of determining the amounts payable to the Contractor under this Contract, the allowability of costs shall be determined in accordance with the General Provision (GP) of this Contract entitled "Allowable Cost and Payment
	Direct Costs.  No advance understandings.

	ARTICLE 3.  SPECIAL PROVISIONS
	ARTICLE  4.  ALTERATIONS TO THIS CONTRACT
	Fee Withhold��Subparagraph (d)(2) of the Article entitled "Allowable Cost and Payment" is hereby deleted and the following is substituted:
	Termination�� �Subparagraph (h)(4) of the Article entitled "Termination - Cost" is hereby deleted and the following is substituted:
	Limitation of Funds��Paragraph (k) of the Article entitled "Limitation of Funds" is hereby deleted and the following is substituted:
	"Allowable Cost and Payment" GP
	Audit and Examination of Records – Negotiation
	Fee Withhold – CPAF Contract
	Inspection of Research and Development – Short Fo
	Security Requirements
	Termination – CPAF Contract

	ARTICLE 5.  AWARD TERM EXTENSIONS AND REDUCTIONS
	1.0Issuance of Award Term Extension or Reduction
	2.3The Contractor is subject to the following award term determination based on Award Fee adjective ratings and Standard of Excellence Metrics.
	2.3.4If the Contractor’s performance during any t
	
	
	By_______________________________________







